STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

04/ 05/ 05
02- 384404

02- TRI - 299- 69. 6/ 69. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

1, 489, 790. 00

1, 496, 242. 00

1, 557, 122. 00

1,573, 357.00

1, 645, 417.50

Bl D

SUMMARY

IN TRINITY COUNTY ABCQUT 19 KM EAST
CF DOUGLAS CITY FROM 4.3 TO 3.8 KM

VEST OF SHASTA COUNTY LI NE

UPGRADE CURVE ALI GNMVENT

2,200, 000

1,837,002. 50 AMOUNT UNDER

Bl DDER | D

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

347,212.50

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

04/ 06/ 05
CONTRACT CODE "A '
58 CONTRACT | TEMS

FEDERAL Al D ACST- P299- (147)E
PH P299- (147) E

80

PERCENT UNDER EST 18. 90

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

TULLI'S I NC

P O BOX 493416
REDDI NG CA 96049

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

R BROWN CONSTRUCTI ON COVPANY
I NC

P O BOX 406

W LLOW CREEK CA 95573

FAX

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

530 222-0810
00754230
530 222-4908

530 241-5105
00295418
530 241-5570

530 226- 6400
00729880
530 226- 6401

530 629-3702
00634826
530 629-2863



02- 384404

02-TRI - 299

04/ 05/ 05
6 1,729, 529. 00
7 1, 790, 790. 00
8 2,000, 629. 00

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA  96049- 3459

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049-4519

530 245-0132
00703199
FAX 530 245-1016

530 223-6605
00789082
FAX 530 223-3879

530 246-4292
00769989
FAX 530 246-9940

Bl D245
PACE 2
04/ 06/ 05



02- 384404 Bl D245
02- TRI - 299 PAGE 3

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE DELI NEATORS, CULVERT MARKERS, OBJECT MARKERS

19896 ALEXANDER AVENUE
ANDERSON CA
APEX FENCE GUARD RAIL EARTH RETAI NI NG WALL, M NOR CONCRETE
19896 ALEXANDER AVENUE
ANDERSON CA
APEX FENCE VETAL BEAM GUARD RAI L AND TERM NAL SYSTEMS
19896 ALEXANDER AVENUE
ANDERSON CA
NI TTA CONSTRUCTI ON | NC STRAW FI BER, COWPCST, LIVE SEED, FERTI LI ZER AND EMJULSI ON

3778 DEL MAR AVENUE
LOOM S CA 95650

TERRY HANSEN ELECTRI C ROADSI DE WEATHER | NFORVATI ON SYSTEM
6911 DANYEUR WAY
REDDI NG CA



02- 384404 Bl D245

02- TRI - 299 PAGE 4

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 . COLD PLANE
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
REDDI NG CA
TERRY HANSEN ELECTRI C ROADSI DE WEATHER SYSTEM
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE
LI NCOLN CA
APEX FENCE COVPANY I TEMS 51 THRU 53 AND 80
ANDERSON CA
APPLY A LI NE TRAFFI C MARKI NG
ANDERSON CA
JERRY LEE FORD CONSTRUCTI ON | TEMS 30 AND 41 ( PARTI AL)
REDDI NG CA

CONTI NUED ON NEXT PAGE



02- 384404
02- TRI - 299
04/ 05/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 06/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NI TTA CONSTRUCTI ON
LOOM S CA

TERRY HANSEN ELECTRI C
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

| TEMS 14 AND 57

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

M AND S ENVI RONMVENTAL LANDSCAPE

REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TULLIS I NC
REDDI NG CA

WESTERN STABI LI ZATI ON
DI XON CA

| TEM 40 (PARTI AL)

| TEMS 28 AND 48 THRU 53 ( PARTI AL)

I TEMS 10 THRU 12, 18 AND 54 THRU 56 ( PARTI AL)

ITEMS 1 THRU 6 AND 31 THRU 36 ( PARTI AL)

| TEMS 14 AND 57 (PARTI AL)

| TEMS 38 AND 39 ( PARTI AL)

| TEMS 16 AND 58 ( PARTI AL)



02- 384404 Bl D245

02- TRI - 299 PAGE 6

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON PULVERI ZE ROAD BED
5820 NMAYHEW ROAD
SACRAMENTO CA

APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
P O BOX 545
ANDERSON CA 96007

APPLY A LI NE STRI PI NG
19652 N HI RSCH COURT
ANDERSON CA 96007

FRANK ZABEL TRUCKI NG TRUCKI NG ( PARTI AL)
P O BOX 6236
EUREKA CA 95502

M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
12192 MACS ROAD
REDDI NG CA

TERRY HANSEN ELECTRI C ROADSI DE WEATHER | NFORVATI ON SYSTEM
6911 DANYEUR ROAD
REDDI NG CA 96001

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
8490 HARTMEYER LANE
REDDI NG CA 96002

TULLI'S INC ASPHALT CONCRETE
P O BOX 493416
REDDI NG CA

CONTI NUED ON NEXT PAGE



02- 384404
02- TRI - 299
04/ 05/ 05

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

04/ 06/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WESTERN BLASTI NG ROADWAY EXCAVATI ON ( PARTI AL)
2689 HI GHWAY 20
MARYSVI LLE CA 95901
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY METAL BEAM GUARD RAIL (PARTI AL)

ANDERSON CA

APPLY A LI NE
ANDERSON CA

M AND S ENVI RONVENTAL LANDSCAPES
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TULLIS I NC
REDDI NG CA

WESTERN STABI LI ZATI ON
DI XON CA

STRI PI NG ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

VWEATHER | NFORVATI ON SYSTEM ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PAVI NG ( PARTI AL)

PULVERI ZI NG ( PARTI AL)



02- 384404 Bl D245

02- TRI - 299 PAGE 8

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY | TEMS 29, 39 AND 40 ( PARTI AL)
LI NCOLN CA
APEX FENCE COVPANY | TEMS 28, 30 AND 51 THRU 53 ( PARTI AL)
ANDERSON CA
APPLY A LI NE I TEMS 10 THRU 12, 18 AND 54 5HRU 56 ( PARTI AL)
ANDERSON CA
FORCE TRAFFI C CONTROL | TEMS 8 AND 9 ( PARTI AL)
EXETER CA
M AND S ENVI RONVENTAL LANDSCAPES I TEMS 31 THRU 36 (PARTIAL)
REDDI NG CA
TERRY HANSEN ELECTRI C | TEMS 14 AND 57 (PARTI AL)
REDDI NG CA
TULLI'S INC | TEM 38 ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE COVPANY VETAL BEAM GUARD RAI L AND VWEED BARRI ER
ANDERSON CA
APPLY A LI NE STRI PI NG AND MARKI NG
ANDERSON CA
LADD AND ASSOCI ATES ITEMS 1 THRU 6, 9, 13, 17, 19 THRU 22, 24 THRU 28 ( PARTI AL)
REDDI NG CA

CONTI NUED ON NEXT PAGE



02- 384404 Bl D245

02- TRI - 299 PAGE 9
04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 LADD AND ASSCOCI ATES I TEMS 43 THRU 57 AND 58 ( PARTI AL)
REDDI NG CA
M AND S LANDSCAPE ERCSI ON CONTRCL
REDDI NG CA
TERRY HANSEN ELECTRI C | TEM 57
REDDI NG CA
TRAFFI C SOLTU ONS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS PORTABLE CHANGABLE MESSAGE BOARDS ( PARTI AL)

REDDI NG CA



02- 384404 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

04/ 05/ 05 04/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 200 25.00 5, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 500. 00 8, 500. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
4 074028 TEMPORARY FI BER ROLL M 100 40. 00 4, 000. 00
5 074029 TEMPORARY SI LT FENCE M 300 15. 00 4., 500. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4, 000. 00 4, 000. 00
7 (S) 034193 PORTABLE RADAR TRAI LER LS LUMP SUM 12, 000. 00 12, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 000. 00 69, 000. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 000 2. 00 2, 000. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 6 40. 00 240. 00
12 120300 TEMPORARY PAVEMENT MARKER EA 160 2. 00 320. 00
13 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 5, 000. 00 25, 000. 00
14 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 12, 000. 00 12, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 380 60. 00 22, 800. 00
16 034194 PULVERI ZE ROADBED STA 7 5, 000. 00 35, 000. 00
17 150206 ABANDON CULVERT EA 1 500. 00 500. 00
18 150710 REMOVE TRAFFI C STRI PE M 500 4.25 2,125. 00
19 150742 REMOVE ROADSI DE Sl GN EA 3 400. 00 1, 200. 00
20 150801 REMOVE OVERSI DE DRAI N EA 1 120. 00 120. 00
21 150820 REMOVE | NLET EA 1 380. 00 380. 00
22 152473 ADJUST UNDERDRAI N RI SER EA 1 300. 00 300. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 140 21.00 2, 940. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
25 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 25, 600 16. 00 409, 600. 00
27 194001 DI TCH EXCAVATI ON VB 60 25. 00 1, 500. 00
28 (S) 197030 EARTH RETAI NI NG STRUCTURE v 80 400. 00 32, 000. 00
(GUARD RAI LI NG)

29 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 530 41.00 21, 730. 00
30 034195 M NOR CONCRETE (\WEED BARRI ER) VB 20 750. 00 15, 000. 00
31 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 2 500. 00 1, 000. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 2.00 1, 600. 00
33 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1.6 1, 000. 00 1, 600. 00
34 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 69 75. 00 5,175. 00
35 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 130 3.00 390. 00
36 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 140 4.00 560. 00



02- 384404 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 05/ 05 04/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 260201 CLASS 2 AGGREGATE BASE VB 540 80. 00 43, 200. 00

38 390102 ASPHALT CONCRETE ( TYPE A) TONN 4, 600 80. 00 368, 000. 00

39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 20. 00 200. 00
AREA)

40 (S) 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 220 7.00 1, 540. 00

41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16.5 900. 00 14, 850. 00

42 566011 ROADSI DE SI GN - ONE POST EA 1 500. 00 500. 00

43 664016 450 MM CORRUGATED STEEL PI PE M 14 350. 00 4, 900. 00
(2.77 WM THI

44 680933 200 MM PERFORATED PLASTI C M 230 130. 00 29, 900. 00
Pl PE UNDERDRAI N

45 700659 900 MM CORRUGATED STEEL Pl PE | NLET EA 1 3, 400. 00 3, 400. 00
(2.77 MM THI CK)

46 721012 ROCK SLOPE PROTECTI ON TONN 96 40. 00 3, 840. 00
(BACKI NG NO. 3, METHOD B)

47 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 278 5. 00 1, 390. 00

48 820108 DELI NEATOR ( CLASS 2) EA 30 40. 00 1, 200. 00

49 820112 MARKER ( CULVERT) EA 5 45. 00 225. 00

50 820130 OBJECT MARKER EA 4 45. 00 180. 00

51 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 99 100. 00 9, 900. 00

52 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 300. 00 3, 300. 00

53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00

54 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 120. 00 960. 00

55 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2,330 2.50 5, 825. 00
( SPRAYABLE)

56 (S) 850122 PAVEMENT MARKER EA 180 5. 00 900. 00
( RETROREFLECTI VE- RECESSED)

57 (S) 034196 ROADS| DE WEATHER | NFORVATI ON SYSTEM LS LUMP SUM 41, 000. 00 41, 000. 00

58 999990 MOBI LI ZATI ON LS LUMP SUM 213, 000. 00 213, 000. 00

TOTAL 1, 489, 790. 00



| TEM
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02- 384404
02- TRI - 299
04/ 05/ 05

.00
.00
.00

10000.
404480.
6000.
19840.
14840.
8000.
1600.
1200.
840.
4140.
520.
336.
38880.
460000.
800.

SUMMARY

OF

REMA/

125000.
2000.
270.
1200.
20000.
10000.
19000.
57400.
1000.
2250.
300.
200.
500.
500.
5600.
10000.
10000.
537600.
3000.
16400.
15900.
26160.
978.
880.
1504.
5037.
351.
420.
31320.
381340.
500.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
11.00 2200
2,500. 00 2500
20, 000. 00 20000
14. 00 1400
11.00 3300
1, 750. 00 1750
13, 000. 00 13000
4,000. 00 4000
60, 000. 00 60000
2.20 2200
50. 00 300
8. 50 1360
7, 000. 00 35000
11, 000. 00 11000
72.00 27360
10, 250. 00 71750
1, 500. 00 1500
5.00 2500
200. 00 600
500. 00 500
500. 00 500
750. 00 750
45. 00 6300
10, 000. 00 10000.
10, 000. 00 10000.
18. 00 460800.
22.00 1320.
325. 00 26000.
35. 00 18550
750. 00 15000.
775.00 1550.
1.40 1120.
500. 00 800.
55. 00 3795.
3. 80 494,
2.25 315.
70. 00 37800
88. 00 404800
60. 00 600.

Bl D245
PAGE 12
04/ 06/ 05
FI FTH
BI D AMOUNT
75. 00 15000
8, 500. 00 8500
16, 000. 00 16000
10. 00 1000
10. 00 3000
1, 000. 00 1000
11, 000. 00 11000
5, 000. 00 5000
58, 900. 00 58900
2.25 2250
50. 00 300
8. 25 1320
6, 500. 00 32500
13, 500. 00 13500
93. 00 35340
8, 000. 00 56000
1, 000. 00 1000
5.50 2750
75. 00 225
250. 00 250
500. 00 500
500. 00 500
18. 00 2520
10, 000. 00 10000.
10, 000. 00 10000.
21.00 537600
20. 00 1200.
309. 00 24720.
25. 00 13250
825. 00 16500.
538. 00 1076.
1.25 1000.
1, 035.00 1656.
80. 00 5520.
3.00 390.
3.50 490.
60. 50 32670
91. 00 418600
55. 00 550.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

TOT

02- 384404

02- TRI - 299
04/ 05/ 05
SECOND

BI D AMOUNT
18. 00 3960. 00
1, 050. 00 17325. 00
500. 00 500. 00
300. 00 4200. 00
148. 00 34040. 00
3, 600. 00 3600. 00
60. 00 5760. 00
8. 00 2224. 00
60. 00 1800. 00
60. 00 300. 00
60. 00 240. 00
101. 00 9999. 00
3, 500. 00 3500. 00
2, 600. 00 2600. 00
80. 00 640. 00
2.60 6058. 00
16. 00 2880. 00
40, 000. 00 40000. 00
130, 000. 00 130000. 00
1, 496, 242. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
20. 00 4400
1, 200. 00 19800
200. 00 200
125. 00 1750
100. 00 23000
2,500. 00 2500
60. 00 5760
3. 00 834
32.00 960
40. 00 200
40. 00 160
91. 00 9009
3, 100. 00 3100
2, 300. 00 2300
70. 00 560
2.30 5359
14. 00 2520
35, 000. 00 35000
115, 000. 00 115000.
1, 557, 122. 00

FOURTH

BI D AMOUNT
18. 00 3960
1, 300. 00 21450
450. 00 450
175. 00 2450
250. 00 57500
4,000. 00 4000
55. 00 5280
3. 50 973
35. 00 1050
45. 00 225
45. 00 180
100. 00 9900
3, 400. 00 3400
2,500. 00 2500
75. 00 600
2.50 5825
15. 00 2700
38, 000. 00 38000
150, 200. 00 150200
1,573, 357.00

Bl D245
PAGE 13
04/ 06/ 05
FI FTH

Bl D AMOUNT
28. 00 6160
1, 100. 00 18150
250. 00 250
317.50 4445
156. 00 35880
1, 500. 00 1500
319. 25 30648
7.25 2015
50. 00 1500
50. 00 250
50. 00 200
109. 00 10791
3, 500. 00 3500
2,500. 00 2500
77.00 616
2.50 5825
14.50 2610.
35, 000. 00 35000
140, 000. 00 140000

1, 645, 417.50



| TEM
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02- 384404
02- TRI - 299
04/ 05/ 05

560640.
3300.
20000.
27560.
15000.
980.
880.
1504.
4830.
351.
420.
54000.
437000.
500.

SUMMARY

OF

REMA/

640000.
1620.
17600.
15900.
22000.
1402.
1024.
730.
35109.
442.
294.
40500.
381340.
420.

NI NG BI DDERS
El GHTH
Bl D AMOUNT

6. 00 1200
8, 500. 00 8500
4, 000. 00 4000
10. 00 1000
15. 00 4500
2,200. 00 2200
7, 000. 00 7000
3, 200. 00 3200
165, 000. 00 165000
3. 00 3000
100. 00 600
10. 00 1600
6, 000. 00 30000
7, 000. 00 7000
30. 00 11400
5, 000. 00 35000
1, 000. 00 1000
5.00 2500
100. 00 300
500. 00 500
300. 00 300
700. 00 700
55. 00 7700
10, 000. 00 10000.
10, 000. 00 10000.
29. 00 742400.
40. 00 2400.
400. 00 32000
41. 00 21730
800. 00 16000.
500. 00 1000.
2.00 1600.
1, 000. 00 1600.
75. 00 5175.
3.00 390.
4.00 560.
64. 00 34560.
100. 00 460000
100. 00 1000.

Bl D245
PACE 14
04/ 06/ 05



02- 384404 Bl D245
02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
04/ 05/ 05 04/ 06/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 20. 00 4400. 00 22.00 4840. 00 17.00 3740. 00

41 1, 100. 00 18150. 00 2, 000. 00 33000. 00 1, 200. 00 19800. 00

42 500. 00 500. 00 425. 00 425. 00 500. 00 500. 00

43 300. 00 4200. 00 495. 00 6930. 00 175. 00 2450. 00

44 240. 00 55200. 00 160. 00 36800. 00 120. 00 27600. 00

45 4,000. 00 4000. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00

46 90. 00 8640. 00 75. 00 7200. 00 80. 00 7680. 00

47 6. 00 1668. 00 5.00 1390. 00 3. 00 834. 00

48 45. 00 1350. 00 45. 00 1350. 00 50. 00 1500. 00

49 50. 00 250. 00 55. 00 275. 00 60. 00 300. 00

50 40. 00 160. 00 65. 00 260. 00 60. 00 240. 00

51 93. 00 9207. 00 91. 00 9009. 00 100. 00 9900. 00

52 3, 200. 00 3200. 00 3, 100. 00 3100. 00 3, 300. 00 3300. 00

53 2,500. 00 2500. 00 2, 300. 00 2300. 00 3, 000. 00 3000. 00

54 70. 00 560. 00 70. 00 560. 00 100. 00 800. 00

55 2.30 5359. 00 2.30 5359. 00 3. 00 6990. 00

56 14. 00 2520. 00 14. 00 2520. 00 16. 00 2880. 00

57 38, 000. 00 38000. 00 40, 000. 00 40000. 00 37, 000. 00 37000. 00

58 172, 000. 00 172000. 00 170, 000. 00 170000. 00 230, 000. 00 230000. 00

TOT 1,729, 529. 00 1, 790, 790. 00 2,000, 629. 00




